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1.  The specifications and drawings for Invitation No. DACW64-02-B-0026, Erosion Protection, Port 
O’Connor to San Antonio Bay in Calhoun County, Texas, Gulf Intracoastal Waterway, Texas,  
advertised 16 May 2002, and for which bids are scheduled to be opened on 18 June 2002, are 
hereby modified as follows: 
 
 BID OPENING DATE IS HEREBY RESCHEDULED FOR 3:00 PM LOCAL TIME, ROOM 175, 
JADWIN BUILDING, 25 JUNE 2002. 
 
 PRE-AWARD INFORMATION IS REQUIRED AT BID OPENING 
 
 In reference to questions from a Contractor, the following clarification is provided: 
 
 Q. Bidding Schedule - The statement above the Line Items, indicates that all required 
work to be completed by September 30th 2002.  This statement is in conflict with Section 00700 
Contract Clauses, paragraph 52.216-18 Ordering. (Oct. 1995), which states that work orders can be 
given to the contractor until September 30th, 2002 (some of the work orders could take months 
after resolving them).  Which of the two above cases is correct? 
 
 A. The new Bid Schedule enclosed with This Amendment No. 0002 states that “All work 
orders required by the plans and specifications will be issued from the date of award to  
30 September 2002.” 
 
 Q. Bidding Schedule - Item No. 0002, mentions the Mobilization and Demobilization to 
and from Placement Area 67.  Placement Area 67 does not seem to be mentioned anywhere else in 
the provided documents.  Where is Placement Area 67?  Should it be Placement Area 118B? 
 
 A. See new Bid Schedule enclosed with this Amendment No. 0002. 
 
 Q. Section 00700 Contract Clauses - Paragraph 52.216-19, subsection (b1), please 
elaborate on what is a single item in excess of $500,000. For example, the price for line item 0004 
in the requested quantities is over $1,000,000 (based on rates from a previous mat placement 
project for the US Army Corps of Engineers DACW64-00-B-0026, in June 27, 2000).  In this 
example, does this mean that the contractor is not obligated to honor the order since this single 
item (line item) is in excess of $500,000? 
 
 A. On Page 00700-15 of 88, FAR 52.216029, ORDER LIMITATIONS (Oct 1995), 
Subsection (b)(1).  This signifies that no single line item over $500,000.00 will be issued as a Task 
Order. 
 
 Q. Section 00700 Contract Clauses - Paragraph 52.246-12, Subsection (e), states that the 
contractor is responsible for all material needed for inspections and tests as may be required by the 
Contracting Officer.  What are the inspection and test that the Contracting Officer require? 
 
 A. On Page 00700-71 of 88, FAR 52.246-12, INSPECTION OF CONSTRUCTION (Aug 
1996).  Refers to SECTION 01330, SUBMITTAL PROCEDURES, which includes the SUBMITTAL 
REGISTER; SECTION 02378, GEOTEXTILES USED AS FILTERS; and SECTION 02380, CELLULAR 
CONCRETE MATTRESSES FOR EROSION PROTECTION.  Additional tests or inspections may be 
required to determine certifications. 
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 Q. Section 00800 - Special Contract Requirements, Standard - Paragraph 4, states that 
the Liquidated Damages are $800,000/day.  This sounds very excessive.  Is the $800,000/day the 
correct liquidated damage? 
 
 A. The $800,000/day was corrected to $800.00/day on Amendment No. 0001. 
 
 Q. Section 00800 - Special Contract Requirements, Standard - Paragraph 6, states a 35% 
minimum work to be completed on site by the HUBZONE contractor.  The standard is 20%.  Why 
does this project have a higher minimum? 
 
 A. The 35 percent was changed to 45 percent in Amendment No. 0001.  The 45 percent 
specified is the percentage of work you must perform with your employees for this particular 
project.  This minimum amount is at the discretion of the Contracting Officer.  The 45 percent 
specified here is a decision of the Galveston U. S. Army Corps of Engineers to support and promote 
the intent and spirit of the Small Business Act and the Small Business Set-Aside Program.  There is 
no Government set standard 
 
 Q. Section 00800 - Special Contracting Requirements - Paragraph 11, subsection (b), 
states that the total aggregate price for the required tasks not to exceed $3,000,000.  Plugging in 
the rates from a previous mat placement project for the US Army Corps of Engineers DACW64-00-
B-0026 in June 27, 2000 (which the quantities are very similar), into the current bidding schedule 
indicates a budgetary price of over $4,500,000.  Is it the intention of the US Army Corps of 
Engineers to only award the $3 million under this contract? 
 
 A. On Page 00800-7, Paragraph 11(b).  It is up to the discretion of the U. S. Army Corps 
of Engineers to award up to $4,000,000 for this contract. 
 
 Q. Section 01100 - Non-Regulated Special Contract Requirements - Paragraph 1, stated 
that the contractor shall have each work order completed in the time allowed by the US Army Corps 
of Engineers to complete that order, and if that completion date is not met, liquidated damages 
would come into play (as per Section 00800 - Special Contract Requirements, Standard- Paragraph 
4), How are the delivery dates for each work order calculated? 
 
 A. On Page 01100-1, Paragraph 1, COMMENCEMENT, PROSECUTION AND 
COMPLETION OF WORK.  The delivery dates for each task order will be calculated after a site visit 
by the U. S. Army Corps of Engineers’ representative and the Contractor’s representative.  At that 
time the actual work to be done will be determined and agreed upon.  The cost and time will then be 
determined based on the bid prices, time of construction, and the work to be done that was 
determined and agreed upon 
 
 Q. Since this project will be executed using a work order when released schedule, it could 
come to play that a work order is released, the contractor mobilizes all the equipment, completes 
that work order, and if there is no work order immediately following, the contractor would be forced 
to demobilized the spread.  After demobilizing, it could come to play that another work order is 
released.  In this situation the contractor would have to mobilize and demobilize again.  Is there any 
provision for remobilizing and demobilizing more than once? 
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 A. If additional task orders are issued after the first task order, the Contractor will be 
paid for the additional Mobilization and Demobilization based on two (2) different procedures as 
follows: 
 
 (a)  If the Contractor is still on site when the additional task order is issued, Mobilization and 
Demobilization will be paid using Bid Item No. 0004. 
 
 (b)  If the Contractor has Demobilized to its office site, payment will be made using Bid Item 
No. 0003. 
 
       Specifications. 
 
 (1)  NOTE 2 (Issued by Amendment No. 0001). - In the first line, change “Page 00800-1, IN 
CONTRACT” to “Page 00800-3, IN FAR.” 
 
 (2)  BIDDING SCHEDULE, Pages 00010-1 Through 00010-4 (Issued by Amendment No. 
0001). - The enclosed new Bidding Schedule, Pages 00010-1 through 00010-4 supersedes that 
issued by Amendment No. 0001 to this Invitation. 
 
 (3)  Page 01100-1, Paragraph 1. - Delete the last sentence of this Paragraph. 
 
 (4)  Page 01100-5, Subparagraph (a). - In the last line, change “Sixty Thousand and No/100 
($60,000)” to “Eighty Thousand and No/100 ($80,000).” 
 
 (5)  Page 01100-5, Subparagraph (b). - In the first line, change “$3,000,000” to “$4,000,000.” 
 
 (6)  Page 02380-2, Subparagraph 1.6.1. - At the end of this Paragraph, add the following:  
“The Bid Schedule submitted with this Amendment No. 0002 allows for two Mobilization and 
Demobilization for two separate task orders.  The second Mobilization and Demobilization will be 
used if the Contractor is totally Demobilized from the first task order.”. 
 
2.  This amendment shall be attached to and become a part of the specifications. 
 
Encl: 
BID SCHED, Pgs 00010-1 thru 00010-4 
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File 7634S      INVITATION NO. DACW64-02-B-0026 
GULF INTRACOASTAL WATERWAY, 
TEXAS, PORT O’CONNOR TO SAN 
ANTONIO BAY IN CALHOUN COUNTY, 
TEXAS, EROSION PROTECTION 
 

BIDDING SCHEDULE 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
____________________________________________________________________________________ 
Item         Estimated      Unit  Estimated 
No.        Description                Quantity            Unit       Price          Amount___________ 
 

SCHEDULE NO. 1 
 
All work orders required by the plans and specifications will be issued from the date of 
award until 30 September 2002. 
 
Bonding will be included on each Delivery Order. 
 
0001 Geotextile        27,500  L.F.   $            $__________________ 
 
0002 Mobilization and 
    Demobilization 
    (Dock to Placement 
    Area 118B) (For Initial 
    Task Order)      1  L.S.   $           $__________________ 
 
0003 Mobilization and 
    Demobilization (Dock to 
    Placement Area 118B) (For 
    Additional Task Order)     1  L.S.   $           $__________________ 
 
0004 Mobilization and 
    Demobilization 
    (Between Placement 
    Areas)     15  Mile   $           $__________________ 
 
0005 Cellular Concrete 
    Mattresses - Typical 
    Section A          7,000  L.F.   $            $__________________ 
 
0006 Cellular Concrete 
    Mattresses - Typical 
    Section B          6,000  L.F.   $            $__________________ 
 

00010-1 
 

(To Accompany Amendment No. 0002 to Invitation No. DACW64-02-B-0026) 



       INVITATION NO. DACW64-02-B-0026 
 
 

BIDDING SCHEDULE (Cont'd) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
____________________________________________________________________________________ 
Item         Estimated      Unit  Estimated 
No.        Description                Quantity            Unit       Price          Amount___________ 
 

SCHEDULE NO. 1 (Cont'd) 
 
0007 Cellular Concrete 
    Mattresses - Typical 
    Section C          7,500  L.F.   $            $__________________ 
 
0008 Cellular Concrete 
    Mattresses - Typical 
    Section D           7,000  L.F.   $            $__________________ 
 
 
   TOTAL SECTION NO. 1    $__________________ 
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       INVITATION NO. DACW64-02-B-0026 
 
 

BIDDING SCHEDULE (Cont'd) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
 1. ARITHMETIC DISCREPANCIES (JAN 1997)(EFARS 52.214-5000). 
 
 (a)  For the purpose of initial evaluation of bids, the following will be utilized in 
resolving arithmetic discrepancies found on the face of bidding schedule as submitted 
by the bidder: 
 
  (1) Obviously misplaced decimal points will be corrected; 
 
  (2) Discrepancy between unit price and extended price, the unit price 

will govern; 
 
  (3) Apparent errors in extension of unit prices will be corrected; 
 
  (4) Apparent errors in addition of lump-sum and extended prices will 

be corrected. 
 
 (b)  For the purpose of bid evaluation, the Government will proceed on the 
assumption that the bidder intends his bid to be evaluated on the basis of the unit 
prices, the totals arrived at by resolution of arithmetic discrepancies as provided above 
and the bid will be so reflected on the abstract of bids. 
 
 (c)  These correction procedures shall not be used to resolve any ambiguity 
concerning which bid is low. 
 
 2. MODIFICATIONS (CESWG).  If a modification to a bid based on unit 
prices is submitted, which provides for a lump sum adjustment to the total estimated 
cost, the application of the lump sum adjustment of each unit price in the bid 
schedule must be stated.  If it is not stated, the bidder agrees that the lump sum 
adjustment shall be applied on a pro rata basis to every unit price in the bid schedule. 
 
 3. SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS 
SUBCONTRACTING PLAN ((FAR 52.219-9)(See CONTRACT CLAUSES)).  In reference 
to the above, the bidder/offeror shall take into consideration only those subcontracts 
which he/she will award when preparing the subcontracting plan required in FAR. 
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       INVITATION NO. DACW64-02-B-0026 
 
 

BIDDING SCHEDULE (Cont'd) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
 4. SALES TAX EXEMPTION.  The following blanks are not a part of your bid 
price.  See Block 17 on Standard Form 1442.  The Texas Tax Code has changed.  If you 
intend seeking a sales tax exemption on this contract, complete the following.  Such 
provides the "separated contract" requirement now critical to your obtaining an exemption 
certificate.  For information concerning tax exemptions please contact the Comptroller of 
Public Accounts at 1 800-252-5555. 
 
 Materials: $__________________ 
 
 Services: $__________________ 
 
 
 Total:  $__________________ 
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